Scheme Cost

Proposed Work Lengthm Unit £ min Unit £ max Total min Total max
Do minumum - Reconstruct
Option A Throxenby Trash screen
Detailed Design 2,000 4,000
Trash screen 6 1,000 2,000 6,000 12,000
Hand-rails and channel enhancement
Total 8,000 16,000
Option B - Throxenby Enlarge Channel - Throxenby
Detailed Design 20,000 30,000
Enlarge channel Along Lady Ediths Drive 700 500 1,000 350,000 700,000
Total 370,000 730,000
Construct culvert to Peasholm
Option C - Throxenby Beck
Detailed Design 20,000 30,000
New Culvert 600 5,000 7,500 3,000,000 4,500,000
Total 3,020,000 4,530,000
Option A - Woodlands Do minimum
Trash Screens & Head walls 4 2,000 4,000 8,000 16,000
Total 8,000 16,000
Enlarge channel and
Option B - Woodlands Reconstruct Culvert
Detailed Design 20,000 30,000
Enlarge Channel 370 500 1,000 185,000 370,000
Replace culvert Under Hovingham Drive 20 5,000 7,500 100,000 150,000
New culvert connecting to Peasholme Beck 300 5,000 7,500 1,500,000 2,250,000
Total 1,805,000 2,800,000




Option C - Woodlands

Construct flood protection wall

Detailed Design 20,000 30,000

Clay/Concrete flood walls 330 500 1,000 165,000 330,000

Replace Opening 25,000 35,000

Regrading Storage Area 100,000 200,000
Total 310,000 595,000

Option D - Woodlands New 600m Culvert

Detailed Design 20,000 30,000

Replace Culvert 600 5,000 7,500 3,000,000 4,500,000
Total 3,020,000 4,530,000

Combined Option

Detailed Design 30,000 40,000

Replace Culverts 900 5,000 7,500 4,500,000 6,750,000

Enhance Peasholme Beck 100,000 200,000
Total 4,630,000 6,990,000

Costs Min Max Contingency: 25%

Option A: Throxenby - Do minimum 8,000 16,000 10,000 20,000

Option B: Throxenby - Enlarge Channel 370,000 730,000] 462,500 912,500

Option C: Throxenby - Construct culvert 3,020,000 4,530,000] 3,775,000 5,662,500

Option A: Woodland - Do Minimum 8,000 16,000 10,000 20,000

Option B: Woodland - Enlarge Channel 1,805,000 2,800,000f 2,256,250 3,500,000

Option C: Woodland - Flood Storage & flood walls 310,000 595,000 387,500 743,750

Option D: Woodland - New 600m culvert 3,020,000 4,530,000} 3,775,000 5,662,500

Combined Option 4,630,000 6,990,000} 5,787,500 8,737,500
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