Appendix F Option 5 Final Report
Cost Appraisal
Costs
Information - Culvert 20m of open watercourse and 15m of culvert beneath existing track.
Q25 Q50 Q100 Q200
Task Notes quantity | unit rate [Total quantity rate [Total guantity rate [Total quantity rate [Total
1 Site Clearance Assumption fixed £5,000 fixed £5,000 fixed £5,000 fixed £5,000
2 Excavation Excavate existing watercourse to accommodate 20 m £500 £10,000 20 £500 £10,000 20 £500 £10,000 20 £500 £10,000
culvert.
3 Excavation Excavate line of culvert under existing track 15 m £500 £7,500 15 £500 £7,500 15 £500 £7,500 15 £500 £7,500
4 Disposal of existing culvert fixed £2,500 fixed £2,500 fixed £2,500 fixed £2,500
5 Filling fixed £4,000 fixed £4,000 fixed £4,000 fixed £4,000
6 Landscaping 200m2 @£5/m2 200 m2 £50 £10,000 200 £50 £10,000 200 £50 £10,000 200 £50 £10,000
7 Temporary diversion of watercourse On line construction, fluming required fixed £2,000 fixed £2,000 fixed £2,000 fixed £2,000
8 Trash screen Assumption 2 nr | £2,000 £4,000 2 £2,000 £4,000 2 £2,000 £4,000 2 £2,000 £4,000
9 Bank protection works Riprap, coir matting, etc. 20 m £100 £2,000 20 £100 £2,000 20 £100 £2,000 20 £100 £2,000
10 Risk contingency for garage fixed £5,000 fixed £5,000 fixed £5,000 fixed £5,000
11 Reinstate lane surface 15 m2 | £100 £1,500 15 £100 £1,500 15 £100 £1,500 15 £100 £1,500
12 Precast concrete box culvert (1.6m x 1m) 20 m | £2,000 £40,000 20 £2,000 £40,000 20 £2,000 £40,000 20 £2,000 £40,000
20m of open watercourse
13 Precast concrete box culvert (1.6m x 1m) |15m under existing track, + appropriate 15 m £2,000 £30,000 15 £2,000 £30,000 15 £2,000 £30,000 15 £2,000 £30,000
strenghtening
Sub Total £123,500 £123,500 £123,500 £123,500
Information - Flood bund approx 130m in length, 2m crest width, 0.4m high and 1 in 2 side slopes.
Task Notes guantity | unit rate [Total quantity rate [Total guantity rate |Total guantity rate |Total
1 Site Clearance Assumption 800 m2 £5 £4,000 1,200 £5 £6,000 1,500 £5 £7,500 2,000 £5 £10,000
2 Excavation Excavate area for foundation of bund 800 m3 £8 £6,400 1,200 £8 £9,600 1,500 £8 £12,000 2,000 £8 £16,000
3 Disposal Excess and unsuitable material fixed £2,000.00 fixed £2,000.00 fixed £2,000.00 fixed £2,000.00
4 Trimming 800 m2 £3 £2,400 1,200 £3 £3,600 1,500 £3 £4,500 2,000 £3 £6,000
5 Bank construction Clay core 130 m3 | £150 £19,500 130 £230 £29,900 130 £280 £36,400 130 £300 £39,000
6 Landscaping & Reinstatement Grass seeding etc. 400 m2 £15 £6,000 475 £15 £7,125 550 £15 £8,250 625 £15 £9,375
Sub Total £40,300 £58,225 £70,650 £82,375
Information - Channel widening over 250m length for 2-3m width (1m extra bed width)
Task Notes quantity | unit rate [Total quantity rate [Total guantity rate [Total quantity rate [Total
1 Site Clearance Assumption 750 m2 £5 £3,750 750 £5 £3,750 750 £5 £3,750 750 £5 £3,750
2 Excavation 750 m3 £8 £6,000 750 £8 £6,000 750 £8 £6,000 750 £8 £6,000
3 Trimming 2,000 m2 £3 £6,000 2,000 £3 £6,000f 2,000 £3 £6,000 2,000 £3 £6,000
4 Import of clay 150 m3 £25 £3,750 150 £25 £3,750 150 £25 £3,750 150 £25 £3,750
5 Disposal fixed £7,500 fixed £7,500 fixed £7,500 fixed £7,500
6 Dwarf wall and handrailing 250 m £75 £18,750 250 £75 £18,750 250 £75 £18,750 250 £75 £18,750
7 Reinstatement Reinstatement of path on RHB 375 m3 £20 £7,500 375 £20 £7,500 375 £20 £7,500 375 £20 £7,500
8 Landscaping incl. in-channel works 625 m2 £15 £9,375 625 £15 £9,375 625 £15 £9,375 625 £15 £9,375
9 Bank Protection 500 m2 £20 £10,000 500 £20 £10,000 500 £20 £10,000 500 £20 £10,000
Sub Total £72,625 £72,625 £72,625 £72,625
Information - Flood embanking at CHU_00458 40m in length, 1m crest width, 0.1m/0.25m/0.7m high and 1 in 2 side slopes.
Task Notes quantity | unit rate [Total quantity rate [Total guantity rate [Total quantity rate [Total
1 Site Clearance Assumption m2 60 £5 £300 80 £5 £400 150 £5 £750
2 Excavation Excavate area for foundation of bund m3 15 £8 £120 25 £8 £200 50 £8 £400
3 Disposal Excess and unsuitable material fixed £400 fixed £1,000 fixed £1,500
4 Trimming m2 80 £3 £240 100 £3 £300 120 £3 £360
5 Fill Clay core m 40 £35 £1,400 40 £50 £2,000 40 £140 £5,600
6 Landscaping & Reinstatement Grass seeding etc. m2 80 £15 £1,200 100 £15 £1,500 120 £15 £1,800
Sub Total £0 £3,660 £5,400 £10,410




Appendix F
Cost Appraisal

Costs - Summary

Option 5
Task Notes

Land Purchase Assumption 3,000 m3 [ £50 £150,000 3,000 £50 £150,000{ 3,000 £50 £150,000 3,000 £50 £150,000
Site Investigation £20,000 £20,000 £20,000 £20,000

Sub total £236,425 £258,010 £272,175 £288,910
[Contingency [50% of sub total 25 % | - | £59106 | 25 | - | £64503 | 25 [ - | £68044 [ 25 | - [ £72,228 |
[Site set-up, prelims, overheads, etc. [10% of sub total + 10k contingency | | £33,643 | [ | £35,801 | [ | £37,218 | [ | £38,891 |

Total £499,174 [ £528,314 [ £547,436 [ £570,029
Total £k 499.17375 528.3135 547.43625 570.0285

Final Report



