
Costs

Information - Culvert 20m of open watercourse and 15m of culvert beneath existing track.

Task Notes quantity unit rate Total quantity rate Total quantity rate Total quantity rate Total
1 Site Clearance Assumption fixed £5,000 fixed £5,000 fixed £5,000 fixed £5,000
2 Excavation Excavate existing watercourse to accommodate 

culvert.
20 m £500 £10,000 20 £500 £10,000 20 £500 £10,000 20 £500 £10,000

3 Excavation Excavate line of culvert under existing track 15 m £500 £7,500 15 £500 £7,500 15 £500 £7,500 15 £500 £7,500
4 Disposal of existing culvert fixed £2,500 fixed £2,500 fixed £2,500 fixed £2,500
5 Filling fixed £4,000 fixed £4,000 fixed £4,000 fixed £4,000
6 Landscaping 200m2 @£5/m2 200 m2 £50 £10,000 200 £50 £10,000 200 £50 £10,000 200 £50 £10,000
7 Temporary diversion of watercourse

On line construction, fluming required
fixed

£2,000
fixed

£2,000
fixed

£2,000
fixed

£2,000
8 Trash screen Assumption 2 nr £2,000 £4,000 2 £2,000 £4,000 2 £2,000 £4,000 2 £2,000 £4,000
9 Bank protection works Riprap, coir matting, etc. 20 m £100 £2,000 20 £100 £2,000 20 £100 £2,000 20 £100 £2,000

10 Risk contingency for garage fixed £5,000 fixed £5,000 fixed £5,000 fixed £5,000
11 Reinstate lane surface 15 m2 £100 £1,500 15 £100 £1,500 15 £100 £1,500 15 £100 £1,500
12 Precast concrete box culvert (1.6m x 

1m) 20m of open watercourse
20 m £2,000 £40,000 20 £2,000 £40,000 20 £2,000 £40,000 20 £2,000 £40,000

13 Precast concrete box culvert (1.6m x 
1m)

15m under existing track,  + appropriate 
strenghtening

15 m £2,000 £30,000 15 £2,000 £30,000 15 £2,000 £30,000 15 £2,000 £30,000

Sub Total £123,500 £123,500 £123,500 £123,500

Information - Channel widening over 250m length for 5-6m width (2,3,4m extra bed width)

Task Notes quantity unit rate Total quantity rate Total quantity rate Total quantity rate Total
1 Site Clearance Assumption 1,500 m2 £5 £7,500 1,750 £5 £8,750 2,000 £5 £10,000 2,000 £5 £10,000
2 Excavation 1,500 m3 £8 £12,000 1,750 £8 £14,000 2,000 £8 £16,000 2,000 £8 £16,000
3 Trimming 2,000 m2 £3 £6,000 2,000 £3 £6,000 2,000 £3 £6,000 2,000 £3 £6,000
4 Import of clay 150 m3 £25 £3,750 175 £25 £4,375 200 £25 £5,000 225 £25 £5,625
5 Disposal fixed £15,000 fixed £17,500 fixed £20,000 fixed £20,000
6 Dwarf wall and handrailing 250 m £75 £18,750 250 £100 £25,000 250 £125 £31,250 250 £150 £37,500
7 Reinstatement Reinstatement of path on RHB 375 m3 £20 £7,500 375 £20 £7,500 375 £20 £7,500 375 £20 £7,500
8 Landscaping incl. in-channel works 625 m2 £15 £9,375 625 £15 £9,375 625 £15 £9,375 625 £15 £9,375
9 Bank Protection 500 m2 £20 £10,000 500 £20 £10,000 500 £20 £10,000 500 £20 £10,000

Sub Total £89,875 £102,500 £115,125 £122,000
Information - Culvert Outfall to Sea Cut

Task Notes quantity unit rate Total quantity rate Total quantity rate Total quantity rate Total
1 Site Clearance Assumption m2 200 £5 £1,000 200 £5 £1,000 200 £5 £1,000
2 Excavation Excavate existing watercourse to accommodate 

culvert. m3
200

£8 £1,600
200

£8 £1,600
200

£8 £1,600
3 Disposal of existing culvert fixed £5,000 fixed £5,000 fixed £5,000
4 Filling m3 100 £15 £1,500 100 £15 £1,000 100 £15 £1,000
5 Landscaping m2 50 £50 £2,500 50 £50 £2,500 50 £50 £2,500
6 Temporary diversion of watercourse

On line construction, fluming required
fixed

£2,000
fixed

£2,000
fixed

£2,000
7 Trash screen Assumption 1 £5,000 £5,000 1 £5,000 £5,000 1 £5,000 £5,000
8 Bank protection works Riprap, coir matting, etc. m 2 £500 £1,000 2 £500 £1,000 2 £500 £1,000
9 Precast concrete circular culvert 1.4m 

or 1.6m diameter
20m length m 20 £1,750 £35,000 20 £2,000 £40,000 20 £2,000 £40,000

10 Steppped structure to Sea Cut stepped structure for animal access e.g. otter m 10 £1,500 £15,000 10 £1,500 £15,000 10 £1,500 £15,000
Sub Total £0 £69,600 £74,100 £74,100

Q25 Q50 Q100 Q200



Information - Flood embanking at CHU_00458 40m in length, 1m crest width, 0.1m/0.25m/0.7m high and 1 in 2 side slopes and crest top 1m wide

Task Notes quantity unit rate Total quantity rate Total quantity rate Total quantity rate Total
1 Site Clearance Assumption m2 40 £5 £200 100 £5 £500 150 £5 £750
2 Excavation Excavate area for foundation of bund m3 15 £8 £120 20 £8 £160 45 £8 £360
3 Disposal Excess and unsuitable material fixed £400 fixed £1,000 fixed £1,500
4 Trimming m2 40 £3 £120 100 £3 £300 150 £3 £450
5 Fill Imported clay m3 40 £25 £1,000 70 £25 £1,750 160 £25 £4,000
6 Landscaping & Reinstatement Grass seeding etc. m2 40 £15 £600 100 £15 £1,500 150 £15 £2,250

Sub Total £0 £2,440 £5,210 £9,310

Costs - Summary

Task Notes

Land Purchase Assumption 2,000 m3 £50 £100,000 2,000 £50 £100,000 2,000 £50 £100,000 2,000 £50 £100,000
Site Investigation £20,000 £20,000 £20,000 £20,000

Sub total £213,375 £298,040 £317,935 £328,910

Contingency 50% of sub total 25 % - £53,344 25 - £74,510 25 - £79,484 25 - £82,228

Site set-up, prelims, overheads, etc. 10% of sub total + 10k contingency £31,338 £39,804 £41,794 £42,891

Total £418,056 £532,354 £559,212 £574,029
Total £k £418.06 £532.35 £559.21 £574.03


